Loudoun County, Virginia

Division of Procurement
1 Harrison St, SE 4" Floor
Leesburg, Virginia 20175

October 21, 2020
NOTICE TO BIDDERS

ADDENDUM NO. 3
RFQ 266783

The following changes and/or additions shall be made to the original Invitation for Bid No.
RFQ 266783: Construction of the John Mosby Highway (Route 50) and Elk Lick Road
(Route 621) Median Closure. Please acknowledge receipt of this addendum by signing
and returning with your bid.

The purpose of this addendum is to modify the contract documents and respond to
guestions received.

Prepared By: s/Samira Mkaimel, CPPB Date: October 21, 2020
Contracting Officer

Acknowledged By: Date:

Attachment 1.: Original Plans
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Q1

Q2

Q3

Q4

Q5

Q6

BEGIN QUESTIONS AND ANSWERS

What is the anticipated NTP date or time frame for this project?

Al Per Attachment 4 — General Provisions, Section 105.01, paragraph g, of
the contract documents the County plans to issue the Notice to Proceed
thirty (30) calendar days after the execution of the County — Contractor
Agreement.

Are first generation PDF’s available? If so, please provide these. The current
plans appear to be scans of the original which makes it difficult to obtain accurate
takeoffs.

A2 Please refer to Attachment 1 to this Addendum.

Are CAD files available for release to the contractor?
A3  CAD files will not be released for this project

Do the hauling company have to have a bond in place in order to submit a bid?

A4 The County will only be accepting bids from general contractors and those
bonding requirements are stated in the IFB.

Do the hauling company have to have a class A Contractor license?

A5  Allfirms must adhere to contractor license and Department of Professional
and Occupational Regulation requirements.

The IFB states that the contractors’ pricing is Lump Sum, but the Unit Price bid
form must be filled out.

a. Does this mean that we should base our bid off the quantities provided?

b. If we are to base our pricing off the provided quantities, then will our
contract be adjusted for over-runs and under-runs?

A6  Thisis a LUMP SUM CONTRACT with the bidders’ unit prices provided
in the Schedule of Bid Items used to establish a bidder’s lump sum total.
The guantities and items provided on the Schedule of Bid Items form are
estimates only and may be modified by bidders. Actual quantities and
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Q7

Q8

Q9

Q10

Q11

items needed to complete the work in accordance with the Contract
Documents shall be inclusive in each pay item or incidental to other pay
items and included in the Lump Sum amount.

Please confirm the 4,225 pounds of reinforcing steel and the 16 cubic yard of
Class A-3 Concrete is for the cast-in-place structure 3-04.

A7 Yes, that is correct.

If the schedule of bid items remains, please add a bid item for the Truck Mounted
Attenuator. This is required per the VWAPM and should be included in the
schedule of bid items.

A8 Please refer to the response to Question 6.

Please clarify how a quantity of 42 Days was developed for the Group 2
Channelizing devices? The total project is 240 Calendar Days and multiple
devices will be required at one time for a large portion of the contract schedule.
Please accurately represent this quantity or remove the schedule of bid items.

A9 It is recognized the quantity for Group 2 Channelizing Devices will be
greater than that shown in the Schedule of Bid items. The contractor shall
modify their bid to be representative of and include all anticipated costs
associated with the actual number of Group 2 Channelizing Devices for
the duration of construction of this project.

Will VDOT supply equipment at their yard to unload and/or move barrier at their
yard?

A10 VDOT confirmed they have equipment at their yard that will be able to
unload the barrier.

Upon review of the existing conditions, the existing storm pipes appear to be filled
with silt. Is the contractor responsible for flushing and video inspection of the
existing storm pipe?

All Yes, all existing drainage facilities being utilized as part of the drainage
system for and within the area of the project shall be cleaned out and
televised in accordance with the procedure outlined in section 302.03(d)
of the VDOT Road and Bridge Specifications. The cost of this work shall
be included in the cost of the proposed drainage items. Please note this
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direction replaces that shown in note D-13 on plan sheet 2(1).

Q12 Isthere a geotechnical report available for the site?
Al2 No.

Q13 After removal of the existing asphalt, will the contractor be responsible for proof
rolling of the subgrade? If undercut is required, will the County issue a change to
the contractor?

Al13 The contractor shall proof roll the subgrade. Undercut necessary will be
paid in alignment with the 2016 VDOT Road and Bridge Specifications.

Q14 The plans call for Class 5 14"x23” ERCP, however there is not a class 5 option for
this pipe, nor can it be manufactured based on ASTM Specs, it will have to be a
special design rather. According to the American Concrete Pipe Association fill
height tables (and the 1’ of cover shown on the profiles), class 4 is sufficient for
either Type2 or Type 3 bedding. Please advise if Class 4 14"x23” elliptical pipe is
acceptable. If the engineer does not approve Class 4, then they will need to provide
the design criteria they want to use before a price can be offered.

Al4 The Engineer of Record finds Class IV 14"x23” elliptical RCP pipe
acceptable between structures 3-03 and 3-04.

END QUESTIONS AND ANSWERS
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